



No. CE/C/HP&HC/TQ-2/2016-17/3
Meghalaya Power Generation Corporation Limited
Corporate Identification Number : U40101ML2009SGC008392
Office of the Chief Engineer (C), Hydro Planning & Hydro Construction

Lumjingshai, Short Round Road,
Shillong – 793 001
Dated January 6, 2017

CORRIGENDUM

**ON TENDER NOTICE FOR SUPPLY AND INSTALLATION OF AUTOMATION SYSTEM WITH
COMMUNICATION NETWORK FOR DAM, INTAKE AND SLUICE OF
NEW UMTRU H.E. PROJECT (2 X 20 MW), DEHAL, BYRNIHAT, MEGHALAYA**

1. The time of completion is 4 (four) months from the date of issue of work order.
2. Stage Payments shall be as under :-
 - (a) Against supply of materials at site – 50%
 - (b) On completion of work – 40%
 - (c) After completion of defect liability period – 10%
3. The defect liability period shall be 12 (twelve) months.
4. Quoted Rates shall be inclusive of taxes as follows :-
 - (a) Excise duty as applicable.
 - (b) CST @ 2% against 'C' Form.
 - (c) Service Tax as applicable.
 - (d) Labour Cess @ 1% of total value of work done.

The Department shall reimburse/deduct the corresponding increase/decrease of the above rates prevailing at the time of tender.

5. Inventory for spares should support for at least 7 (seven) years.
6. The Firm/Contractor shall provide necessary inhouse training for a period of 1 (one) week within the contract period for both hardware and software application to the Client.
7. The work shall be carried out under the supervision of the Additional Chief Engineer (C), New Umtru HEP, Dehal, Byrnihat.

All other Terms and Conditions of the Tender Documents remain unaltered.

(Sri E. Shabong)
Chief Engineer (C)
Hydro Planning & Hydro Construction
MePGCL, Shillong