



Meghalaya Power Transmission Corporation Limited
Office of the Chief Engineer (Transmission)
Lumjingshai, Short Round Road, Shillong – 793001

CIN – U4010ML2009SGCO08393

email:cetranzemeptcl@gmail.com

No. MePTCL/CE (T)/TT-186/NNISTS/2024-25/91

Dated Shillong the 26th June, 2024.

TENDER EXTENSION NOTICE

Ref: No. MePTCL/CE (T)/TT-186/NNISTS/2024-25/89

Dated Shillong the 6th June, 2024.

This is for the general information to all the intended bidders that the date of submission of tender for “Construction of 132kV D/C line from upcoming 220/132kV Nangalbibra (ISTS) Sub-Station to existing 132kV Nangalbibra (MePTCL) Sub-Station with HTLS Conductor” is hereby extended till 4th July, 2024 at 11:00 hrs and the date and time for opening the tender is on the 4th July, 2024 at 12:00 hrs.

Due to certain exigencies, there will be two milestones for the above Tender and hence the following changes are incorporated in the Bid Document:

Sl	Particulars	Line length	Tender Value (in Rs)	Completion Time	EMD (in Rs)
1	Phase I	1.47Km	1,06,44,000.00	2 months	a) 2,12,880/- for Gen b) 1,06,440/- for SC/ST
2	Phase II	3.84Km	5,28,42,543.00	6 months	a) 10,56,850/- for Gen b) 5,28,425/- for SC/ST

	Clause	Qualifying Requirements
Phase-I	2.1.1(iii)	He has adequate financial stability and status to meet the financial obligation pursuant to the scope of the works. He should submit the audited turnover of the last three year and the yearly turn over should not be less than Rs. 31,93,200.00 (Rupees Thirty one lakhs ninety three thousand two hundred)only
	2.1.1(iv)	The contractor should also submit a list of execution details of similar nature of works, Work Order previously executed by him, for the previous 7 (seven) years as given hereunder: a. Three similar completed works each costing not less than the amount of Rs 42,57,600.00 being 40% of the estimated cost of Rs 1,06,44,000.00 Or b. Two similar completed works each costing not less than the amount of Rs 53,22,000.00 being 50% of the estimated cost of Rs 1,06,44,000.00 Or c. One similar completed works costing not less than the amount of Rs 85,15,200.00 being 80% of the estimated cost of Rs 1,06,44,000.00
Phase-II	2.1.1(iii)	He has adequate financial stability and status to meet the financial obligation pursuant to the scope of the works. He should submit the audited turnover of the last three year and the yearly turn over should not be less than Rs. 1,58,52,763.00 (Rupees One crore fifty eight lakhs fifty two thousand seven hundred sixty three)only
	2.1.1(iv)	The contractor should also submit a list of execution details of similar nature of works, Work Order previously executed by him, for the previous 7 (seven) years as given hereunder: a. Three similar completed works each costing not less than the amount of Rs 2,11,37,017.00 being 40% of the estimated cost of Rs 5,28,42,543.00 Or b. Two similar completed works each costing not less than the amount of Rs 2,64,21,272.00 being 50% of the estimated cost of Rs 5,28,42,543.00 Or c. One similar completed works costing not less than the amount of Rs 4,22,74,034.00 being 80% of the estimated cost of Rs 5,28,42,543.00

The correction is to this extent only, other terms and conditions etc remains the same.

The bids for Phase-I & Phase-II are to be submitted in separate envelopes. Bids for Phase-I will be opened on 4th July, 2024. The Bids for Phase-II will be opened as and when fund is available with due intimation to the Bidders.

[Signature]
for Chief Engineer (Transmission)



Meghalaya Power Transmission Corporation Limited

Office of the Chief Engineer (Transmission)

Lumjingshai, Short Round Road, Shillong – 793001

CIN – U4010ML2009SGCO08393

email: cetranzemeptcl@gmail.com

Memo. No. MePTCL/CE (T)/TT-186/NNISTS/2024-25/91(a)

Dated Shillong the 26th June, 2024.

Copy to:

1. P.S to the Chairman-cum-Managing Director, MeECL, Shillong for favour kind information of the CMD.
2. The Director (Finance), MeECL, Shillong for favour of kind information.
3. The Director (Transmission), MePTCL, Shillong for favour of his kind information.
4. The Chief Accounts Officer, MeECL, Shillong.
5. The Company Secretary, MeECL, Shillong.
6. The Addl. Chief Engineer (T&T), MePTCL, Shillong.
7. The Addl. Chief Engineer (P&D), MeECL, Shillong.
8. The Senior Account Officer, MePTCL, Shillong.
9. The Executive Engineer (MIS), MePDCL, Shillong with a request to kindly upload the corrigendum in the MeECL, website.
10. Notice Board.

JT 26/6/24
for Chief Engineer (Transmission)