

PROJECT NAME: Renovation and Modernization of Umiam-Umtru Stage-III Hydroelectric Power Station

CONTRACT NAME: REHABILITATION OF HYDRO-MECHANICAL AND CIVIL FACILITIES (PACKAGE-II)  
JICA LOAN NO.ID-P-271

IFB No. CE/C/HP&HC/T-33(C)/Pt-1/2024/97 Dated 07.06.2024

EMPLOYER: MEGHALAYA POWER GENERATION CORPORATION LIMITED (MEPGCL)

SL. No	TENDER CLAUSE	BIDDER'S QUERIES	REPLIES
<b>BIDDER 1</b>			
1	Schedule of Specified Provisional Sums	We are unable to understand how to fill the below document for tender. We request to give elucidate to fill those documents.	The cost of the Dispute Board (DB) shall be kept unchanged at INR 9.50 lakh by the bidder. The employer will be responsible for payment of the Regular Cost and half of the Non-Regular Cost of the DB while the contractor will be responsible for payment of the remaining half of the Non-Regular Cost as provided in sub-clause 20.2 of Part B - Specific Provisions under the Particular Conditions of Contract.
	Schedule of Adjustment Data	We are unable to understand how to fill the below document for tender. We request to give elucidate to fill those documents.	In the Schedule of Adjustment Data, the bidder will have to fill up the values of the weightings within the ranges given in (b), (c) (d) and (e) for each index component in column (vi) of Table A . The non-adjustable component (a) shall be kept unchanged at 0.20. The total of the weightings a,b,c,d and e shall be equal to 1. The total amount of each index component shall also be filled up by the bidder in column (v). Suppose the bidder wants to keep the ceiling of escalation at 15 % of the contract amount (which is say Rs.10 crore) , then the total escalation amount will be 1.5 crore (15% xRs.10 crore ) .If he has chosen the value of b=0.15, c= 0.20, d=0.30, e= 0.15 (Total a+b+c+d+e=1), then in column (v) the Non-adjustable amount will be Rs. 0.30 crore(0.20 x Rs. 1.5 crore), the amount against cement Rs. 0.225 crore (0.15 x Rs. 1.5 crore), steel Rs. 0.30 crore (0.20x Rs.1.5 crore), fuel Rs.0.45 crore (0.30 x Rs. 1.5 crore) and workers Rs.0.225 crore. The total escalation amount is Rs. 1.5 crore. The Base Cost Indices and dates in column (iv) will be given by the employer prior to contract signing.
2	Form EXP-2(a): Specific Experience	We request to Elucidate the below document. what to be filled in column one whether it is work order no or agreement no,	With reference to the above, under the heading Contract Identification No. , the name of work as per work order and the Work Order No. may be filled up. All contract documents (i.e., work order, contract agreement showing the size/quantities of works,etc.) will have to be enclosed together with completion/ taking over certificate by the Employer.  Under Similar Contract Number, 1 of 1 may be filled up since only one similar contract is required for Specific Experience.