



MEGHALAYA ENERGY CORPORATION LIMITED
OFFICE OF THE ADDITIONAL CHIEF ENGINEER (EL)
MATERIAL MANAGEMENT
LUM JINGSHAI; SHORT ROUND ROAD; SHILLONG-793001
CIN:U40101ML2009GC008374

☎ : 0364-2591930

✉ : ace.mm.meecl@gmail.com

Fax- 0364- 2590955

NOTICE

The Pre-bid meeting for Supply of Distribution Transformer for implementation of work under Integrated Power Development Scheme (IPDS) in 9 (Nine) Project Towns of Meghalaya i.e. **Tender No.MeECL/IPDS/ACE(MM)/2017/02** Scheduled to be held on 19th April 2017 is hereby postponed to 26th April 2017 at 12:00 Noon due to unavoidable reasons. Any inconvenience to intending bidders caused by this is regretted.

Additional Chief Engineer (MM)
Me.E.C.L., Shillong.

Memo No. ACE(MM)/1003/2011-12/ 92
Copy to:

Dated. 18-4-2017

1. The Director Distribution, MePDCL, Shillong.
2. The Chief Engineer (Distribution), MePDCL and Chairman of the Committee, for favour of information.
- ✓ 3. The Executive Engineer (MIS), MeECL, Shillong with a requested to upload the above Notice in the MeECL and the Meghalaya Tenders website on the 18th April 2017.

Additional Chief Engineer (MM)