



MEGHALAYA ENERGY CORPORATION LIMITED

OFFICE OF THE ADDITIONAL CHIEF ENGINEER (EL)

MATERIAL MANAGEMENT

LUM JINGSHAI; SHORT ROUND ROAD; SHILLONG-793001

CIN:U40101ML2009GC008374

☎: 0364-2591930

✉: ace.mm.meecl@gmail.com

Fax- 0364- 2590955

CORRIGENDUM

This is a corrigendum to the Notice issued vide no. ACE(MM)/IPDS/2016-17/15 Dated 08.05.2017 for the extension of the last date of Tender Submission of Tender No. MeECL/IPDS/ACE(MM)/2017/01 i.e. Supply of ACSR Conductors for implementation of works under Integrated Power Development Scheme (IPDS) in 9 (nine) Project Towns of Meghalaya. The last date for Tender submission is hereby is extended to 26th May 2017 at 12:00 noon and shall be opened on the same day at 2:00 PM in MeECL Conference Hall, Lumjingshai, Shillong.

Interested bidders may download the detailed Bidding Documents, Technical Specification etc from the website at www.meghalayatenders.gov.in from 16/05/2017 onwards other details of the NIT are available at the MeECL website at www.meecl.nic.in

[Signature]
Additional Chief Engineer (MM)
Me.E.C.L., Shillong.

Memo No. ACE(MM)/IPDS/2016-17/ 17
Copy to:

Dated. 15-5-2017

1. The Chief Engineer (Distribution), MePDCL and Chairman of the Committee, for favour of information.
2. The Additional Chief Engineer (Comm), MeECL, Shillong with a request to upload the above Notice in the MeECL and the Meghalaya Tenders website.

RECD
[Signature]
15/5

[Signature]
Additional Chief Engineer (MM)