



MEGHALAYA ENERGY CORPORATION LIMITED
OFFICE OF THE ADDITIONAL CHIEF ENGINEER (EL)
MATERIAL MANAGEMENT
LUM JINGSHAI; SHORT ROUND ROAD; SHILLONG-793001

CIN : U40101ML2009SGC008274


Phone – 0364-2591930

✉: ace.mm.meecl@gmail.com

NOTICE

This is for information of all concern that due to unavoidable circumstances, the Tender No.ACE(MM) Saubhagya/ 2018-19/01 for supply of materials viz, Galvanized Steel Tubular Poles, 11KV Insulators and Conductors, is hereby cancelled.

Inconvenience caused due to this cancellation is regretted.


Additional Chief Engineer(MM)
MeECL.,Shillong

Memo No.ACE(MM)/1003/2017-18/ 138

Dated 4/9/2018

Copy to:

1. P/S to the Chairman cum Managing Director for kind information of CMD, Me.E.C.L.
2. The Director Distribution/ Director Generation/Director Transmission, MePDCL/MePGCL/MePTCL. Shillong
3. The Chief Engineer (RE), MePDCL, Shillong
4. The Chief Engineer (D), MePDCL, Shillong
5. The Chief Engineer (Comm), MePDCL, Shillong
- ✓ 6. The Director Information and Public Relations, Meghalaya, Shillong with a request to kindly publish the Tender Notice in the Business Standard (All Editions). The Shillong Times, U Mawphor and SalantiniJanera on or before 05/09/2018 within a space of 9cm X 2 Col. Newspaper are to submit their bills in triplicate to the undersigned for payment.
7. The Additional Chief Engineer (Comm), MePDCL, Shillong. He is requested to incorporate the above Notice in the MeECL website.
8. Notice Board.
9. Relevant File.


Additional Chief Engineer(MM)