



No. CE/C/HP&HC/DRIP-II/T-98(A)/2020/14

Dated September 8, 2020

CORRIGENDUM

The NIT floated, vide reference No. CE/C/HP&HC/DRIP-II/T-98(A)/2020/1; Dt 26.08.2020, by the Project Director, SPMU DRIP-II, Chief Engineer (C), HP&HC, Meghalaya Power Generation Corporation Limited for the following work under DRIP-II may be corrected as indicated:-

Rehabilitation, Improvement & Basic facility of Umiam-Umtru Stage-III Dam in Ri-Bhoi District of Meghalaya.

Sale of Bid document - 9th September, 2020 instead of 28th August, 2020 (11:00 Hours)
Date of Closing of Bid - 13th October, 2020 instead of 7th October, 2020 (16:00 Hours)
Date of Opening of Bid - 13th October, 2020 instead of 7th October, 2020 (16:30 Hours)(Technical only)

Details of the Bid Document can be downloaded from the Tender portal <http://meghalayatenders.gov.in>

Yours faithfully,

(M. Rymbai)
Chief Engineer (C),
Hydro Planning & Hydro Construction,
Me.P.G.C.L., Shillong.

Memo. No. CE/C/HP&HC/DRIP-II/T-98(A)/2020/14(a) Dated Shillong the 8th September, 2020
Copy to:-

1. The P.S to the Chairman-cum- Managing Director, for favour of kind information of the CMD, MeECL, Shillong
2. The Director Corporate Affairs, MeECL, Shillong.
3. The Director Generation, MePGCL, Shillong.
4. The Director Distribution, MePDCL, Shillong.
5. The Director Transmission, MePTCL, Shillong.
6. The Chief Engineer(C), M&SH, MePGCL, Shillong
7. The Chief Engineer(EI), Generation, MePGCL Shillong
8. The Chief Engineer(EI), Monitoring & Evaluation, MeECL, Shillong
9. The Chief Accounts Officer, MeECL, Shillong
10. The Company Secretary, MeECL, Shillong
11. The Additional Chief Engineer(C), Hydro Planning, MePGCL, Umiam.
12. The Superintending Engineer(C), HSM, MePGCL, Shillong
13. The Executive Engineer, MIS, MePDCL, Shillong with a request to upload in the MeECL website.
14. Relevant file.