

MEGHALAYA POWER GENERATION CORPORATION LIMITED**CORPORATE IDENTIFICATION NUMBER U40101ML2009SGC008392****Office of the Additional Chief Engineer(C), Hydro Planning, MePGCL, Umiam.****Ph No: 0364-2570160**

Umiam: 793103

Dated: January 9th, 2020.**SHORT TENDER NOTICE**

Sealed tenders accompanied with Me.E.C.L. F-2 forms are invited for the following works from contractors and will be received by the undersigned upto 14.00 hours of **7th February, 2020**.

Sl.No	Name of work	Estimated value	Earnest Money	Cost of tender papers	Time for completion
1.	Exploratory drilling and percolation testby Rotary Diamond Drilling at the new proposed Power House (center) site Bore Hole- 14 at EL.50.20m of MLHEP Stage-II.	Rs. 8,35,590/- (Rupees Eight Lakhs Thirty Five Thousand Five Hundred Ninety) only.	1% of the estimated value for SC/ST contractors 2% of the estimated value for General Contractor.	Rs. 500.00 (Rupees Five Hundred) only by Demand Draft/Banker's Cheque, pledge in favour of the Chief Accounts Officer, MeECL, Shillong	45 (Forty Five) days from the date of issue of Work Order.
2.	Exploratory drilling and percolation testby Rotary Diamond Drilling at the new proposed Power House (corner- 3) site Bore Hole- 15 at EL.57.00m of MLHEP Stage-II.	Rs. 8,95,275/- (Rupees Eight Lakhs Ninety Five Thousand Two Hundred Seventy Five) only.	- do -	- do -	- do -
3.	Exploratory drilling and percolation testby Rotary Diamond Drilling at the new proposed Power House (back slope- Penstock) site Bore Hole- 17 at EL.115.60m of MLHEP Stage-II	Rs. 9,54, 960/- (Rupees Nine Lakhs Fifty Four Thousand Nine Hundred Sixty) only.	- do -	- do -	- do -

Detailed particulars, schedule of items etc. may be obtained from the office of the Additional Chief Engineer(C), Hydro Planning, MePGCL, Umiam on submission of **Demand Draft/Banker's Cheque of Rs. 500.00 (Rupees Five Hundred) only**, (non-refundable) pledge in favour of the **Chief Accounts Officer, MeECL, Shillong** on any working day during office hours. The detailed NIT will be issued from **10th January, 2020** to **7th February, 2019** upto 12.00 hours.

The Empowered Committee (Tender) is not bound to accept the lowest tender or any tender and may reject any or all tenders without assigning any reasons whatsoever and reserves the right to accept/reject or subdivide the work as found suitable.

(B.Wahlang)
Additional Chief Engineer(C),
Hydro Planning
Me.P.G.C.L, Umiam.

Memo: - No.ACE/C/HP/W-23/2020/

Dated: January 9th, 2020

Copy to: -

1. The Director (Generation), Me.P.G.C.L, Shillong for favour of your kind information.
2. The Chief Engineer(C), HP&HC, Me.P.G.C.L, Shillong.
3. The Chief Account Officer, Me.E.C.L, Shillong
4. The Additional Chief Engineer(Commercial), MeECL, Shillong along with a soft copy with a request to publish in MeECL's website.
5. All Additional Chief Engineer(C), under Civil Wing. }
6. All Superintending Engineer(C), under Civil Wing. } for information.
7. All Executive Engineer(C), under Civil Wing. }
8. Tender Notice File.
9. Notice Board.

ADDITIONAL CHIEF ENGINEER(C)

“GENERATING CLEAN AND GREEN ENERGY”