



Meghalaya Power Transmission Corporation Limited
Office of the Chief Engineer (Transmission)
Lumjingshai :Shillong – 793001
Phone No : 0364 -2590122 email:ceptranzemeptcl@gmail.com

No. MePTCL/CE(T)/TT-85/Tender/R-Wall/2021-22/04

Dated: 26th April, 2021

NOTICE

This is for the general information to all the intending bidders that the date of submission of bid documents against NIT No. No. MePTCL/CE(T)/TT-85/Tender/R-Wall/2020-21/02 Dated: 27th March, 2021 for 'Construction of Retaining Wall at different Sections at 132 KV Praharinagar (Upper Damalgre) Sub-station' under the scheme 'Construction of 132 KV D/C LILO of Rongkhon – Ampati Line at Praharinagar along with 1 x 25 MVA (with an additional transformer bay) 132 /33 KV Substation at Praharinagar' under SPA is hereby extended up to 13.00 Hrs. of 10th May 2021 and will be opened at 15.00 Hrs on the same day..

All other terms and conditions of the NIT will remain the same.

(A Kharpan)


Chief Engineer (Transmission)

Memo. No. MePTCL/CE(T)/TT-85/Tender/R-Wall/2021-22/04 (a)

Dated: 26th April, 2021

Copy to:

1. The Director (Transmission), MePTCL, Shillong.
2. The Additional Chief Engineer (T&T), MePTCL, Shillong.
3. The Superintending Engineer, T & T Circle, MePTCL, Tura.
4. The Senior Accounts Officer, MePTCL, Shillong.
5. The Executive Engineer, T & T Division, MePTCL, Tura.
- ✓ 6. The Executive Engineer (MIS), MePDCL, Shillong with a request to upload the Notice in www.meghalayatenders.gov.in. and www.meecl.nic.in websites also.


Chief Engineer (Transmission)