



No. CE/C/HP&HC/DRIP-II/T-98 (A)/2020/153

Dated April 26, 2021

**EXTENSION NOTICE**

This is for general information of the Bidders that the submission of Bids for the works is hereby postponed as follows:

1. Rehabilitation and Improvement of Hydro-Mechanical Equipment's for Umiam Stage-I, Umiam-Umtru Stage-III and Umiam-Umtru Stage-IV Dams (in Ri-Bhoi District) and Myntdu-Leshka Stage-I Dam (West Jaintia Hills District) of Meghalaya under DRIP - II & III.
  - a) Receipt of Bids postponed to 11<sup>th</sup> May 2021 , Time 15.00 Hours
  - b) Opening of Bids postponed to 11<sup>th</sup> May 2021, Time 15.30 Hours
  
2. Rehabilitation, Improvement and Basic Facility of the Umiam Stage-I Dam in Ri-Bhoi District of Meghalaya (Package-I) under DRIP - II & III.
  - a) Receipt of Bids postponed to 11<sup>th</sup> May 2021, Time 16.00 Hours
  - b) Opening of Bids postponed to 11<sup>th</sup> May 2021, Time 16.30 Hours

(M. Rymbai)  
Chief Engineer (C),  
Hydro Planning & Hydro Construction,  
Me.P.G.C.L, Shillong.

Memo No. CE/C/HP&HC/DRIP-II/T-98(A)/2020/153(a)

Dated April 26, 2021

Copy to:

1. The Director, DSR, CWC, New Delhi.
2. The Director (Generation), MePGCL, Lumjingshai, Shillong.
3. The Additional Chief Engineer(C), Hydro Planning, Me.P.G.C.L, Umiam.
4. The Superintending Engineer (C), HSM Circle, MePGCL, Shillong.
5. The Executive Engineer (C), HSMD, MePGCL, Sumer.
6. The Executive Engineer (C), MLCD, MePGCL, Nohkum.
7. Relevant file.

**CHIEF ENGINEER (C), HP&HC.**