



CORRIGENDUM

Ref: Memo No. MePTCL/ACE /T-48/Pt-IV/2020-21/188

Dated: 31<sup>st</sup> March, 2021

Earnest Money Deposit as per Clause 5.1 of the Bid Document of the Tender for “**Construction of boundary wall at 132/33kV, 2x20MVA Grid Substation, Mustem**” is hereby corrected as Rs 38,483.98 @ 1% of the estimated value for SC/ST contractors and Rs 76,967.96 @ 2% of the estimated value for others.

Others items remains the same.

Addl. Chief Engineer (T&T),  
MePTCL, Shillong.

Memo. NO. MePTCL/ ACE/T-48/Pt-IV/2021-22/

Dated: April, 2021.

Copy to:

1. The Director (Transmission) MePTCL, Shillong for favour of information.
2. The Chief Engineer (Transmission), MePTCL, Shillong for favour of information.
3. The Executive Engineer (MIS), MePDCL, Shillong with a request to kindly upload the corrigendum in the MeECL website.
4. Notice Board.

Addl. Chief Engineer (T&T)