




MEGHALAYA POWER TRANSMISSION CORPORATION LIMITED.
OFFICE OF THE SUPERINTENDING ENGINEER , T&T CIRCLE
LUMJINGSHAI, SHORT ROUND ROAD, SHILLONG: 793001

No.MePTCL/SETT/T-27(A)/2021-22/

Dated September 2021

Notice for Extension of Tender invited vide NIT No. 1 .MePTCL/SETT/T-27(A)/2021-22/2 Dated 11th Aug 2021 for the work "OVERHAULING OF 132/33KV 12.5 MVA TRANSFORMER AT 132/33 KV CHERRA GRID SUBSTATION, MePTCL, SOHRA" .

This is to inform all intending tenderers that due to unavoidable circumstances, the date of receiving of Sealed Tender documents for the above mentioned work was deferred and is hereby extended up to the 17th September 2021. The EMD and Qualifying Bids will be opened at **13:00 hrs of the same date in the office of the undersigned, in the presence of the intending tenderers or their authorized representatives.**



(B.Saibon)
Superintending Engineer
T&T Circle,
MePTCL, Shillong.

Memo No.MePTCL/SETT/T-27(A)/Pt- /2021-22/3

Dated **6th** September 2021

Copy to:

1. The Director (Transmission), MePTCL, Shillong for favour of information.
2. The Director (Finance), MeECL, Shillong for favour of information.
3. The Chief Engineer (Transmission), MePTCL, Shillong for favour of information.
4. The Additional Chief Engineer (T&T), MePTCL, Shillong for favour of information.
5. The Additional Chief Engineer (Central Zone), MeECL, Shillong with a request to kindly upload the Time Extension Notice in the MeECL Website.
6. The Executive Engineer, T&T Division MePTCL, Umiam for information.
7. Notice Board.
8. All TEC Members.


Superintending Engineer
T&T Circle,
MePTCL, Shillong