Financial Bid Format

Schedule ‘D’

Description of
Work

Provisional

Length

Rate
Unit (in
Rs.)
inclus
ive of
GST

Amount(in Rs.)
inclusive of GST

Time of
Completion &
Submission of

final DPR

1.Reconnaissance survey
and preparing of profile
for  construction  of
132KV D/C Line from
220/132KV New
Shillong Substation to
132/33KV Sohra
(Cherrapunjee)
Substation including
jungle clearance
wherever necessary for
taking up re-survey work
only and fixing of
concrete post, pegging of
tower locations along the
line route.

72.00

Kms

2. Taking soil resistivity
at every Tower location
and also every two
kilometers along the
route.

72.00

Kms

(Signature of Authorized Person)

[Name of the authorized person]

[Designation]

Date:
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