
Schedule ‘D’ 
 

 

Financial Bid Format 
 

 
 

Description of 
Work 

Provisional 
Length 

       
Unit 

Rate 
(in 
Rs.) 

inclus
ive of 
GST 

Amount(in Rs.) 
inclusive of GST 

Time of 
Completion & 
Submission of 

final DPR 

1.Reconnaissance survey 
and preparing of profile 
for construction of 
132KV D/C Line from 
220/132KV New 
Shillong Substation to 
132/33KV Sohra 
(Cherrapunjee) 
Substation including 
jungle clearance 
wherever necessary for 
taking up re-survey work 
only and fixing of 
concrete post, pegging of 
tower locations along the 
line route. 

 
72.00  

 
Kms 

 
 

 

  
 

2. Taking soil resistivity 
at every Tower location 
and also every two 
kilometers along the 
route. 

72.00 Kms    

 
 
 
 
 

 

(Signature of Authorized Person)   

[Name of the authorized person] 

[Designation] 

Date: 


	Schedule ‘D’


