

MEGHALAYA POWER GENERATION CORPORATION LIMITEDCORPORATE IDENTIFICATION NUMBER U40101ML2009SGC008392

Office of the Additional Chief Engineer(C), Hydro Planning, MePGCL, Umiam.

Ph No: 0364-2570160

Umiam: 793103

Dated: August 28th,2023.**SHORT TENDER NOTICE**

Sealed tenders accompanied with Me.E.C.L. F-2 forms are invited for the following work from contractors and will be received by the undersigned upto 14.00 hours of the **8th September, 2023**.

Sl. No	Name of work	Estimated value	Earnest Money in the form of Call Deposit	Cost of tender papers	Time for completion
1.	Construction of RCC Wall including PCC stepping Wall at Amtriang stream collapsed on 20 th May 2022 due to unprecedented heavy rainfall of Myntdu Leshka Stage-I at Ch:7.50Km-7.52KM- Gr-A	₹ 12,07,800/- (Rupees twelve lakh seven thousand eight hundred) only	1% of the estimated value for SC/ST contractors 2% of the estimated value for General Contractor	₹ 1300.00 (Rupees one thousand three hundred) only.	60 (sixty) days from the date of issue of Work Order.
2.	Construction of extension of side drain and extension of protection PCC Wall to protect the overflow rain water to road surface at Amtriang stream collapsed on 20 th May 2022 due to unprecedented heavy rainfall of Myntdu Leshka Stage-I at Ch:7.50Km.	₹ 6,82,787/- (Rupees six lakh eighty two thousand seven hundred eighty seven) only		₹ 700.00 (Rupees seven hundred) only.	45 (forty five) days from the date of issue of Work Order.
3.	Construction of RCC Wall including PCC stepping Wall at Amtriang stream collapsed on 20 th May 2022 due to unprecedented rainfall at MLHEP, Ch:7.50Km-7.52KM - (PCC stepping wall)	₹ 9,96,982/- (Rupees nine lakh ninety six thousand nine hundred eighty two) only		₹ 1000.00 (Rupees one thousand) only.	60 (sixty) days from the date of issue of Work Order.
4.	Construction of RCC Wall including PCC stepping Wall at Amtriang stream collapsed on the 20 th May 2022 due to unprecedented rainfall at MLHEP, Ch:7.50Km-7.52KM - (Top wall)	₹ 15,29,386/- (Rupees fifteen lakh twenty nine thousand three hundred eighty six) only		₹ 1600.00 (Rupees one thousand six hundred) only.	60 (sixty) days from the date of issue of Work Order.

Detailed particulars, schedule of items etc. may be obtained from the office of the Additional Chief Engineer(C), Hydro Planning, MePGCL, Umiam on submission of Demand Draft/ Banker's Cheque of ₹ 1300.00 (Rupees one thousand three hundred) only, ₹ 700.00 (Rupees seven hundred) only, ₹ 1000.00 (Rupees one thousand) only and ₹ 1600.00 (Rupees one thousand six hundred) only (non-refundable) respectively pledge in favour of the Chief Accounts Officer, MeECL, Shillong on any working day during office hours. The detailed NIT will be issued from 29th August, 2023 to 8th September, 2023 upto 12.00 hours.

The Empowered Committee (Tender) is not bound to accept the lowest tender or any tender and may reject any or all tenders without assigning any reasons whatsoever and reserves the right to accept/reject or subdivide the work as found suitable.

(E. Syiemlieh)
Additional Chief Engineer(C),
Hydro Planning
Me.P.G.C.L, Umiam.

Dated: August 28th,2023

Memo: - No.ACE/C/HP/Misc-8/2023/24(a)

Copy to: -

1. The Director (Generation), Me.P.G.C.L, Shillong for favour of your kind information.
2. The Chief Engineer(C), HP&HC, Me.P.G.C.L, Shillong.
3. The Chief Account Officer, Me.E.C.L, Shillong
4. The Executive Engineer (MIS), MeECL, Shillong. Soft copy sent to meecl.webportal@gmail.com, with a request to publish in MeECL's website.
5. All Additional Chief Engineer(C), under Civil Wing. } For information.
6. All Superintending Engineer(C), under Civil Wing. }
7. All Executive Engineer(C), under Civil Wing. }
8. Notice Board.

ADDITIONAL CHIEF ENGINEER(C)