



Meghalaya Power Transmission Corporation Limited

Office of the Chief Engineer (Transmission)

Lumjingshai, Short Round Road, Shillong – 793001

CIN – U4010ML2009SGCO08393

email: cetranzemeptcl@gmail.com

No. MePTCL/CE (T)/TT-151(Pt-I)/2024-25/24

Dated Shillong, the 4th February, 2025.

CORRIGENDUM

In line with clause 1.2.3 of section 1- Instructions to Bidders of bid documents for the tender invited vide No. MePTCL/CE (T)/TT-151/2024-25/89 Dated: 17th December, 2024 for Manufacturing, Testing, Supply, Installation and Commissioning of 132/33kV, 25 MVA Mineral Oil Filled Power Transformers and Related Services for 132 KV Nongpoh Grid Substation in Meghalaya, addendum and amendments to the following clauses is hereby notified for information to all the prospective bidders for preparing and submission of the bid proposals.

Section – 2: Bidding Forms.

- Schedule No 2 Related Services – may be corrected as Related Services (Installation, Testing & Commissioning).

Section – 5: Special Conditions of Contract.

- Clause 5.8.2 Terms of Payment

Payment against Goods and F&I (Price Schedule 1 & 1A) shall be made as follows:-

Payment would be admissible from the date of receipt of the materials/equipment at site in full and good condition less *advance (if and as applicable as per SCC Clause 5.8.4)* and as per terms and conditions stipulated in the Contract Agreement and subjected to the availability of fund.

Payments as above will be made under following conditions:-

- a. Advance copy of bills in duplicate and following documents are received sufficiently in advance:
 - Suppliers invoice showing LOA reference , Goods description, quantity dispatched, unit price, total amount (6 Copies);
 - Packing List;
 - Railway receipt/ LR;
 - Manufacturer's guarantee certificate of Quality;
 - Insurance certificate;
 - Physical verification certificate of material received at site by Purchaser/Purchaser's site representative.



Meghalaya Power Transmission Corporation Limited

Office of the Chief Engineer (Transmission)

Lumjingshai, Short Round Road, Shillong – 793001

CIN – U4010ML2009SGCO08393

email:cetranzemeptcl@gmail.com

- Any charges on account of late intimation and/or delivery of documents by the Bank are to be borne by the Supplier.
- The supplier should intimate the dispatch of each and every consignment to the “Purchaser” and the Consignee.
- b. Any charges on account of late intimation and/or delivery of documents by the Bank are to be borne by the Supplier.
- c. The supplier should intimate the dispatch of each and every consignment to the “Purchaser” and the Consignee.
- d. All Bank charges are to be borne by the Supplier.

➤ **Clause 5.8.3:**

Payment against Installation and Other Services (Price Schedule 2) shall be made as follows:-

Payment up to 100% of installation items will be made against progressive monthly bills from the date of submission of bills less advance (if and as applicable as per *SCC Clause 5.8.4*) and as per terms and conditions stipulated in the Contract Agreement.

➤ **Clause 5.8.4: Advance Payment**

A) Advance payment upto 50% of the cost as per Schedule 1A may be made on submission of request after approval of technical drawings and test certificates in two installments. This is an interest bearing advance at the prevailing Bank Rate + 3%. The second installment shall be released on obtaining Utilization Certificate from the Bidder.

B) Bank Guarantee equivalent to 110% of the advance payment requested is to be submitted to the Purchaser which should be valid till after three months of the delivery of the transformer.

C) Insurance and hypothecation of the transformers to the Purchaser should be ensured.

D) The balance 50% of the cost as per Schedule 1A along with Schedule 1B, 2 and 3 respectively shall be paid within a period of 90 (ninety) days of commissioning of the transformer.

➤ **Clause 5.10.0: Retention Money**

This clause is deleted.



Meghalaya Power Transmission Corporation Limited
Office of the Chief Engineer (Transmission)
Lumjingshai, Short Round Road, Shillong – 793001
CIN – U4010ML2009SGCO08393 email: cetranzemeptcl@gmail.com

➤ 1.3 of Appendix of ITB 2: Time Schedule

Time to complete Works from the Commencement Date specified in Article 3 of the Contract Agreement for determining time for completion of supply and Commissioning is Eight (8) months. Bids not meeting the above time schedule shall be rejected. However, no credit will be given for earlier completion.

/
(P.Sun)


Chief Engineer (Transmission)

Memo No. MePTCL/CE (T)/TT-151/Pt-I/2024-25/24 (a)

Dated Shillong, the 4th February, 2025.

Copy to:

1. The Director (Transmission), MePTCL, Shillong for favour of information.
2. The Chief Accounts Officer, MeECL, Shillong.
3. The Company Secretary, MeECL, Shillong.
4. The Addl. Chief Engineer (T&T), MePTCL, Shillong.
5. The Addl. Chief Engineer (P&D), MeECL, Shillong.
6. The Superintending Engineer, T&T RBJH Circle, MePTCL, Shillong.
7. The Executive Engineer (MIS), MePDCL, Shillong with a request to upload the Corrigendum in the MeECL websites.


Chief Engineer (Transmission)