



CANCELLATION OF E-TENDER

This is to inform that the E-tender floated vide Tender Notice No.2 of 2021-22 Dated 27th January, 2022 against the work “Extension of the office of State Load Despatch centre at Umjarain , MePTCL Shillong.” is hereby cancelled on account of participation by single bidder only. The decision has been taken by the Tender Committee had on the 9th April, 2026.

(M. Lyngdoh)
I/c Chief Engineer (C),
Maintenance & Small Hydro,
Me.P.G.C.L, Shillong.

Memo No: CE/C/MSH/MePGCL/T-137(A)/Pt-I/2014/50 (a) Dated Shillong the 10th April, 2026
Copy to:

1. The Director (Generation), MePGCL, Shillong.
2. The Director (Transmission), MePTCL, Shillong.
3. The Director (Distribution), MePDCL, Shillong.
4. All Chief Engineer under MePGCL, MePTCL, MePDCL, Shillong.
5. The Company Secretary, MeECL, Shillong.
6. The Chief Accounts Officer, MeECL, Shillong.
7. All Additional Chief Engineer (C), under, MePGCL, MePTCL, MePDCL, Shillong.
8. All Superintending Engineer (C), under MePGCL, Shillong.
9. All Executive Engineer (C), Under MePGCL, MePTCL, Shillong.
10. The Executive Engineer (MIS), MeECL, Shillong for information and necessary action with a request to display at the website of the MeECL.

M. Lyngdoh
I/c CHIEF ENGINEER (C), M& SH

D/NO - 448
dt 10/4/26