Meghalaya Energy Corporation Limited
O/o Additional Chief Engineer (C), Maintenance, MePGCL

No.: MeECL/ACE(C)MNTN/NA/TEND/2026/05023/16 **Date:** 3rd November 2026

CORRIGENDUM

Subject: CORRIGENDUM

In partial modification of this office`s Notification No.MeECL/ACE(C)/MNTN/2026/05023/15 dated 30th October 2026, the detailed N.I.T. will be issued from the Office of the undersigned from 30th October 2026 to 17th November, 2026, instead of 17th October 2026 and the last date of receipt of tender may please be read as up to 14.00 Hours of the **18th November, 2026,** instead of 18th October, 2026 and tenders will be opened on the same date i.e., **18th November 2026** at 15:00 Hours in the office of the undersigned, in presence of the intending tenderers or their authorized representatives.

OTP Verified

[Shri Jonathan Jungai]

Additional Chief Engineer (Maintenance)

Memo No.: MeECL/ACE(C)MNTN/NA/TEND/2026/05023/16-A **Date:** 3rd November 2026

Copy To:

1. Director (Generation), O/o Director (Generation), MePGCL
2. Chief Engineer (Civil), O/o Chief Engineer (Civil) (M&SH), MePGCL
3. Deputy Company Secretary, O/o Company Secretary, MePGCL

4. Superintending Engineer (Civil), O/o Superintending Engineer (C), Shillong Civil Circle, MePGCL
5. Senior Accounts Officer, O/o Director Finance, MePGCL
6. Executive Engineer, O/o Executive Engineer (MIS & IT), MePDCL, Shillong
7. Executive Engineer (Civil), O/o Executive Engineer (C), Shillong Civil Division-II, MePGCL

OTP Verified

Additional Chief Engineer (Maintenance)
O/o Additional Chief Engineer (C), Maintenance,
MePGCL