Meghalaya Energy Corporation Limited
O/o Additional Chief Engineer (C), Maintenance, MePGCL

No.: MeECL/ACE(C)MNTN/NA/TEND/2026/05023/17 **Date:** 4th November 2026

CORRIGENDUM

Subject: CORRIGENDUM

In partial modification of this office`s Notification No.MeECL/ACE(C)/MNTN/NA/TEND/2026/05023/15 dated 30th October 2026, and subsequent NotificationNo.MeECL/ACE(C)/MNTN/NA/TEND/2026/05023/16 dated 3rd November 2026, the estimated value of the work "Internal Electrification of 1st floor Extension Training Hall for Shiitake Mushroom Production unit, Upper Shillong", shall be read as Rs.**8,97,105/- (Rupees EightLakh, Ninety seven Thousand, One Hundred Five)only, instead of Rs. 9,86,815.00/-(Rupees Nine Lakh Eighty six Thousand, Eight Hundred Fifteen) only. All other terms and conditions remained unchanged.** The detailed N.I.T. will be issued from the Office of the undersigned from 30th October 2026 to 17th November, 2026, andthe last date of receipt of tender is 14.00 Hours of the **18th November, 2026,** and tenders will be opened on thesame date i.e., **18th November 2026** at 15:00 Hours in the office of the undersigned, in presence of the intendingtenderers or their authorized representatives.

OTP Verified

[Shri Jonathan Jungai]

Additional Chief Engineer (Maintenance)

Memo No.: MeECL/ACE(C)MNTN/NA/TEND/2026/05023/17-A **Date:** 4th November 2026

Copy To:

1. Director (Generation), O/o Director (Generation), MePGCL
2. Chief Engineer (Civil), O/o Chief Engineer (Civil) (M&SH), MePGCL
3. Deputy Company Secretary, O/o Company Secretary, MePGCL
4. Superintending Engineer (Civil), O/o Superintending Engineer (C), Shillong Civil Circle, MePGCL
5. Senior Accounts Officer, O/o Director Finance, MePGCL
6. Executive Engineer, O/o Executive Engineer (MIS & IT), MePDCL, Shillong

7. Executive Engineer (Civil), O/o Executive Engineer (C), Shillong Civil Division-II, MePGCL



Additional Chief Engineer (Maintenance)
O/o Additional Chief Engineer (C), Maintenance,
MePGCL