Meghalaya Power Transmission Corporation Limited
Office of the Chief Engineer (Transmission)
Lumjingshai, Short Round Road, Shillong – 793001
CIN – U4010ML2009SGC008393 Email: cetrans.meptcl@meghalaya.gov.in / cetranzemeptcl@gmail.com

No.: MeECL/CE(T)/NA/TECH/2026/05870/19 **Date:** 27th November 2026

NOTIFICATION

TENDER EXTENSION NOTICE NO.3

This is for the general informationto all the intending bidders that the date of submission of the tender against Bid Identification No. MePTCL/CE (T)/Praharinagar SS/2026, published on 9th October, 2026 for "Construction of balance works along with supply of balance materials, foundation, erection and other Civil & Electrical Works) of 132/33kV Praharinagar Sub-Station, Upper Damalgre" which was schedule to be opened on 27th of November, 2026 is hereby extended. The bid submission date will be on the 21st of December, 2026 at 11:00 hrs, the date and time of opening of the tender will be on the same day at 13:00hrs.

The correction is to this extent only, other terms and conditions remain the same.

OTP Verified

[Smti Alfricia Majaw]

Chief Engineer (Transmission)

Memo No.: MeECL/CE(T)/NA/TECH/2026/05870/19-A **Date:** 27th November 2026

Copy To:

1. Director (Transmission), O/o Director (Transmission), MePTCL
2. Superintendent Engineer, O/o SE, T&T Circle, MePTCL, Shillong
3. Senior Accounts Officer, O/o Director Finance, MePTCL
4. Executive Engineer, O/o Executive Engineer (MIS & IT), MePDCL, Shillong
5. Assistant Executive Engineer, O/o RE, 132 KV Mawlai Grid Sub-Station

OTP Verified

Chief Engineer (Transmission)
O/o Chief Engineer (Transmission), MePTCL