No.: MeECL/CE(T)/NA/TECH/2026/05870/9 **Date:** 4th November 2026

NOTIFICATION

TENDER EXTENSION NOTICE NO.1

This is for the general information to all the intending bidders that the date of submission of the e-tender against Bid Identification No. MePTCL/CE (T)/Praharinagar SS/2026, published on 9th October, 2026 for "Construction of balance works along with supply of balance materials, foundation, erection and other Civil & Electrical Works) of 132/33kV Praharinagar Sub-Station, Upper Damalgre" which was schedule to opened on 4th of November, 2026 is hereby extended. The bid submission date will be on the 16th of November, 2026 at 11:00 hrs, the date and time of opening of the tender will be on the same day at 13:00hrs.

The correction is to this extent only, other terms and conditions remain the same.

OTP Verified

[Smti Alfricia Majaw]

Chief Engineer (Transmission)

Memo No.: MeECL/CE(T)/NA/TECH/2026/05870/9-A **Date:** 4th November 2026

Copy To:

1. Director (Transmission), O/o Director (Transmission), MePTCL
2. Company Secretary, O/o Company Secretary, MePDCL
3. Chief Accounts Officer I/c, O/o Director Finance, MePTCL
4. Additional Chief Engineer, Additional Chief Engineer (Planning and Design)
5. Additional Chief Engineer(T&T), O/o Additional Chief Engineer(T&T), MePTCL, Shillong
6. Senior Accounts Officer, O/o Director Finance, MePTCL
7. Executive Engineer, O/o Executive Engineer (MIS & IT), MePDCL, Shillong

OTP Verified

Chief Engineer (Transmission)
O/o Chief Engineer (Transmission), MePTCL